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PROGRESSIVE CONTRACTING INC
230 EAST TABERNACLE
PO BOX 1930
ST GEORGE,UT 84770

Project No: NH-0089(127)65
Project Name: 300 NORTH IN KANAB TO KANAB CREEK BRIDGE
Desc of Construction: Overlay, Drainage, Signing & Striping
Estimate Completion date on or before 05/23/2009
County: KANE (25)

MEADOW VALLEY 
CONTRACTORS, INC.
4635 ANDREWS ST
SUITE "F"
NORTH LAS VEGAS,NV 89081

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 100,000.00 91,000.0091,000.00100,000.00 104,941.00Lump 104,941.001
1Public Information Services013150010 10,000.00 5,710.005,710.0010,000.00 1,508.00Lump 1,508.002
1Traffic Control015540005 70,000.00 56,100.0056,100.0070,000.00 71,456.00Lump 71,456.003

206Check Dam (Fiber Roll)015710025 1,648.00 659.203.208.00 1,540.88ft 7.484
1329Silt Fence015710030 3,987.00 7,575.305.703.00 2,232.72ft 1.685

60Drop-Inlet Barrier (Fiber Roll)015710075 660.00 516.008.6011.00 191.40ft 3.196
15Pipe-Inlet Barrier (Fiber Roll)01571011P 120.00 129.008.608.00 47.85ft 3.197

825Temporary Environmental Fence015710150 1,773.75 4,702.505.702.15 1,674.75ft 2.038
551Dust Control and Watering015720020 6,612.00 29,478.5053.5012.00 10,738.991000 gal 19.499

1Survey017210010 40.00 10,700.0010,700.0040.00 11,542.00Lump 11,542.0010
13962Borrow (Plan Quantity)020560005 188,487.00 127,054.209.1013.50 133,755.96cu yd 9.5811

250Geotextiles - Separation020750010 500.00 575.002.302.00 622.50sq yd 2.4912
140Remove Guardrail022210075 323.40 364.002.602.31 357.00ft 2.5513
153Remove Fence022210080 226.44 168.301.101.48 114.75ft 0.7514
585Remove Concrete Barrier022210105 2,925.00 6,727.5011.505.00 4,071.60ft 6.9615

3Clearing and Grubbing (Plan Quantity)022310020 12,000.00 7,020.002,340.004,000.00 4,176.00Acre 1,392.0016
1413Roadway Excavation (Plan Quantity)023160020 15,543.00 12,717.009.0011.00 9,184.50cu yd 6.5017
746Surface Ditch023180020 3,730.00 3,431.604.605.00 5,102.64ft 6.8418
173Loose Riprap02373001* 6,920.00 12,802.0074.0040.00 3,356.20cu yd 19.4019

5693Erosion Control Blanket023760010 8,140.99 6,262.301.101.43 8,084.06sq yd 1.4220
34742 inch Butt-Fused HDPE02610000* 69,400.00 29,321.5084.50200.00 73,147.60ft 210.8021
11018 Inch Irrigation, Class A, Corrugated026101018 8,250.00 5,500.0050.0075.00 3,799.40ft 34.5422

448 Inch Irrigation, Class A, Corrugated026101028 640.00 468.00117.00160.00 551.96ft 137.9923
102824 Inch Irrigation/Storm Drain, Class A, 026101354 53,456.00 40,606.0039.5052.00 41,048.04ft 39.9324

smooth

1Safety Slope End Section for Circular Pipe 18 02613001D 1,100.00 685.00685.001,100.00 855.07Each 855.0725
inch

1Culvert End Section 18 inch02613003* 400.00 114.00114.00400.00 331.56Each 331.5626
2Culvert End Section 42 inch02613007* 1,255.78 1,370.00685.00627.89 3,141.42Each 1,570.7127
1Culvert End Section 48 inch02613008* 1,783.46 857.00857.001,783.46 1,130.71Each 1,130.7128
1Safety Slope End Section for Circular Pipe 24 02613010D 1,200.00 900.00900.001,200.00 1,178.78Each 1,178.7829

inch

3Rectangular Grate And Frame (Bicycle Safe 026350040 1,860.00 1,029.00343.00620.00 2,253.30Each 751.1030
Grating)

9Manhole Steps, Std Dwg GF 6026350050 135.00 513.0057.0015.00 86.76Each 9.6431
1Core and Grout Connection02642100* 1,000.00 571.00571.001,000.00 1,392.00Each 1,392.0032
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PROGRESSIVE CONTRACTING INC
230 EAST TABERNACLE
PO BOX 1930
ST GEORGE,UT 84770

Project No: NH-0089(127)65
Project Name: 300 NORTH IN KANAB TO KANAB CREEK BRIDGE
Desc of Construction: Overlay, Drainage, Signing & Striping
Estimate Completion date on or before 05/23/2009
County: KANE (25)

MEADOW VALLEY 
CONTRACTORS, INC.
4635 ANDREWS ST
SUITE "F"
NORTH LAS VEGAS,NV 89081

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

937Untreated Base Course (Plan Quantity)027210020 26,236.00 35,137.5037.5028.00 22,169.42cu yd 23.6633
2595HMA - 1/2 inch027410050 272,475.00 285,450.00110.00105.00 294,792.00Ton 113.6034

4Asphalt Concrete Driveway027410080 4,000.00 2,144.00536.001,000.00 2,320.00Each 580.0035
38414Longitudinal Rumble Strip027610020 8,066.94 3,841.400.100.21 5,377.96ft 0.1436

8Pavement Message Paint027650020 179.20 240.0030.0022.40 188.72Each 23.5937
664Pavement Marking Paint027650050 13,944.00 15,272.0023.0021.00 15,291.92gal 23.0338

1527Concrete Curb and Gutter Type B1027710025 27,486.00 16,033.5010.5018.00 20,538.15ft 13.4539
681Concrete Driveway Flared,  6 inch  Thick027710040 4,086.00 2,928.304.306.00 3,983.85sq ft 5.8540

64194Chip Seal Coat, Type II027850020 69,971.46 64,194.001.001.09 37,874.46sq yd 0.5941
64194Scrub Seal Emulsion02787000* 320,970.00 96,291.001.505.00 121,326.66sq yd 1.8942

122Right-of-Way Fence, Type B  (Metal Post)028220020 669.78 976.008.005.49 1,132.16ft 9.2843
2Right-of-Way Gate   12 ft028220085 1,020.00 1,116.00558.00510.00 639.60Each 319.8044
3Right-of-Way Gate   14 ft028220090 2,335.71 1,785.00595.00778.57 974.40Each 324.8045

1000W-Beam Guardrail 72 inch Steel Post028410096 20,000.00 21,000.0021.0020.00 17,110.00ft 17.1146
191Delineator Type I028420010 4,973.64 7,831.0041.0026.04 6,203.68Each 32.4847

4Delineator Type II028420020 113.48 194.0048.5028.37 129.92Each 32.4848
17Delineator - Culvert Marker028420030 580.55 731.0043.0034.15 552.16Each 32.4849
8Delineator - Maintenance Marker028420040 276.96 368.0046.0034.62 259.84Each 32.4850
4Crash Cushion Type  F028430030 33,342.84 32,000.008,000.008,335.71 33,408.00Each 8,352.0051
2Crash Cushion Type G028430035 4,800.00 4,500.002,250.002,400.00 6,148.00Each 3,074.0052
4Crash Cushion Type H028430040 9,491.52 6,960.001,740.002,372.88 10,208.00Each 2,552.0053

915Precast Concrete Full Barrier (New Jersey 028440010 45,740.85 48,495.0053.0049.99 42,776.25ft 46.7554
Shape)

8Sign Type A-1, 36 inch x 48 inch02891000P 360.00 2,056.00257.0045.00 2,134.40Each 266.8055
130Sign, Type A-1028910020 3,250.00 3,055.0023.5025.00 2,811.90sq ft 21.6356

1Sign Type A-1, 60 inch x 30 inch02891002P 600.00 247.00247.00600.00 249.40Each 249.4057
8Sign Type A-2, 10 inch X 27 inch02891004P 2,000.00 336.0042.00250.00 352.64Each 44.0858
3Sign Type A-1,  24 inch  X  30 inch028910050 900.00 219.0073.00300.00 226.20Each 75.4059

13Sign Type A-1, 30 inch X 36 inch02891005P 5,200.00 1,365.00105.00400.00 1,447.68Each 111.3660
2Sign Type A-1,  30 inch  X  30 inch028910060 700.00 176.0088.00350.00 190.24Each 95.1261
2Sign Type A-1,  36 inch  X  36 inch028910065 800.00 332.00166.00400.00 348.00Each 174.0062
3Sign Type A-1, 48 inch X 48 inch02891006P 1,650.00 900.00300.00550.00 974.40Each 324.8063

306Sign Type A-2028910075 7,650.00 13,158.0043.0025.00 12,068.64sq ft 39.4464
2Sign Type A-1, 24 inch X 24 Inch02891007P 600.00 135.0067.50300.00 146.16Each 73.0865
1Sign Type A-2,  30 inch  X  30 inch028910115 400.00 89.0089.00400.00 96.28Each 96.2866

38Remove Sign Less Than 20 Square Feet028910270 4,560.00 684.0018.00120.00 749.36Each 19.7267
7Remove Sign Greater Than or Equal to 20 028910275 4,148.41 157.5022.50592.63 170.52Each 24.3668
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PROGRESSIVE CONTRACTING INC
230 EAST TABERNACLE
PO BOX 1930
ST GEORGE,UT 84770

Project No: NH-0089(127)65
Project Name: 300 NORTH IN KANAB TO KANAB CREEK BRIDGE
Desc of Construction: Overlay, Drainage, Signing & Striping
Estimate Completion date on or before 05/23/2009
County: KANE (25)

MEADOW VALLEY 
CONTRACTORS, INC.
4635 ANDREWS ST
SUITE "F"
NORTH LAS VEGAS,NV 89081

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

Square Feet

30Slipbase Sign Base With Top Casting SLB-1 028910315 7,112.70 4,830.00161.00237.09 5,220.00Each 174.0069
(B3)

25Slipbase Sign Base With Top Casting SLB-2 028910320 4,750.00 4,025.00161.00190.00 4,350.00Each 174.0070
(B3)

4Sign Post Base (B6B) For S & W Section Steel 028910350 4,380.80 1,372.00343.001,095.20 1,484.80Each 371.2071
Posts

12Sign Post P3028910365 1,800.00 1,668.00139.00150.00 904.80Each 75.4072
37Sign Post P4028910370 5,920.00 6,956.00188.00160.00 4,506.60Each 121.8073
6Sign Post P5028910375 1,500.00 1,704.00284.00250.00 1,218.00Each 203.0074
4Post S6 X 12.5028910410 2,000.00 6,440.001,610.00500.00 4,524.00Each 1,131.0075
1Boundary Survey and Survey Plat028960010 20,000.00 1,610.001,610.0020,000.00 1,740.00Lump 1,740.0076

18Right-of-Way Marker Monument02896002P 5,400.00 4,626.00257.00300.00 6,264.00Each 348.0077
1Wood Fiber Mulch029110010 900.00 1,660.001,660.00900.00 1,740.00Acre 1,740.0078

10085Strip, Stockpile, and Spread Topsoil (Plan 029120050 10,085.00 5,546.750.551.00 3,731.45sq yd 0.3779
Quantity)

1Drill Seed029220010 538.25 1,260.001,260.00538.25 754.00Acre 754.0080
2Broadcast Seed029220030 1,366.60 1,776.00888.00683.30 1,856.00Acre 928.0081

818Reinforcing Steel - Coated032110015 981.60 1,308.801.601.20 1,186.10lb 1.4582
8Concrete- Small Structure033100020 9,600.00 2,192.00274.001,200.00 2,227.20cu yd 278.4083

                                                                                          Subtotal 1,554,030.11 1,182,998.65 1,210,693.32

20 - STRUCTURES

593Asphalt Surfacing Removal (Structures)022250010 6,623.81 5,930.0010.0011.17 741.25sq yd 1.2584
281Parapet Sealing039240090 1,967.00 309.101.107.00 1,126.81ft 4.0185

5457Waterproofing Membrane071050010 12,551.10 6,002.701.102.30 21,118.59sq ft 3.8786
                                                                                          Subtotal 21,141.91 12,241.80 22,986.65

Total: 1,575,172.02 1,195,240.45 1,233,679.97

Percent of Engineer's Estimate: 78.32 %75.88 %
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CINDY TAYLOR TRUCKING & 
CONSTRUCTION INC
PO BOX 910220
297 W HILTON DR, STE 4B
ST. GEORGE,UT 84791

Project No: NH-0089(127)65
Project Name: 300 NORTH IN KANAB TO KANAB CREEK BRIDGE
Desc of Construction: Overlay, Drainage, Signing & Striping
Estimate Completion date on or before 05/23/2009
County: KANE (25)

SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 100,000.00 123,000.00123,000.00100,000.00 90,000.00Lump 90,000.001
1Public Information Services013150010 10,000.00 1,650.001,650.0010,000.00 3,000.00Lump 3,000.002
1Traffic Control015540005 70,000.00 34,000.0034,000.0070,000.00 34,000.00Lump 34,000.003

206Check Dam (Fiber Roll)015710025 1,648.00 1,339.006.508.00 782.80ft 3.804
1329Silt Fence015710030 3,987.00 3,322.502.503.00 3,920.55ft 2.955

60Drop-Inlet Barrier (Fiber Roll)015710075 660.00 480.008.0011.00 240.00ft 4.006
15Pipe-Inlet Barrier (Fiber Roll)01571011P 120.00 120.008.008.00 60.00ft 4.007

825Temporary Environmental Fence015710150 1,773.75 7,425.009.002.15 3,506.25ft 4.258
551Dust Control and Watering015720020 6,612.00 9,918.0018.0012.00 7,438.501000 gal 13.509

1Survey017210010 40.00 12,700.0012,700.0040.00 17,600.00Lump 17,600.0010
13962Borrow (Plan Quantity)020560005 188,487.00 120,492.068.6313.50 174,525.00cu yd 12.5011

250Geotextiles - Separation020750010 500.00 637.502.552.00 3,000.00sq yd 12.0012
140Remove Guardrail022210075 323.40 378.002.702.31 308.00ft 2.2013
153Remove Fence022210080 226.44 336.602.201.48 153.00ft 1.0014
585Remove Concrete Barrier022210105 2,925.00 3,510.006.005.00 8,775.00ft 15.0015

3Clearing and Grubbing (Plan Quantity)022310020 12,000.00 4,500.001,500.004,000.00 1,350.00Acre 450.0016
1413Roadway Excavation (Plan Quantity)023160020 15,543.00 4,592.253.2511.00 7,418.25cu yd 5.2517
746Surface Ditch023180020 3,730.00 2,387.203.205.00 2,984.00ft 4.0018
173Loose Riprap02373001* 6,920.00 12,386.8071.6040.00 7,093.00cu yd 41.0019

5693Erosion Control Blanket023760010 8,140.99 7,116.251.251.43 7,230.11sq yd 1.2720
34742 inch Butt-Fused HDPE02610000* 69,400.00 34,266.2598.75200.00 27,760.00ft 80.0021
11018 Inch Irrigation, Class A, Corrugated026101018 8,250.00 3,960.0036.0075.00 4,180.00ft 38.0022

448 Inch Irrigation, Class A, Corrugated026101028 640.00 660.00165.00160.00 720.00ft 180.0023
102824 Inch Irrigation/Storm Drain, Class A, 026101354 53,456.00 44,204.0043.0052.00 41,120.00ft 40.0024

smooth

1Safety Slope End Section for Circular Pipe 18 02613001D 1,100.00 960.00960.001,100.00 500.00Each 500.0025
inch

1Culvert End Section 18 inch02613003* 400.00 225.00225.00400.00 400.00Each 400.0026
2Culvert End Section 42 inch02613007* 1,255.78 1,820.00910.00627.89 2,400.00Each 1,200.0027
1Culvert End Section 48 inch02613008* 1,783.46 1,150.001,150.001,783.46 1,300.00Each 1,300.0028
1Safety Slope End Section for Circular Pipe 24 02613010D 1,200.00 1,200.001,200.001,200.00 750.00Each 750.0029

inch

3Rectangular Grate And Frame (Bicycle Safe 026350040 1,860.00 1,800.00600.00620.00 2,250.00Each 750.0030
Grating)

9Manhole Steps, Std Dwg GF 6026350050 135.00 160.2017.8015.00 315.00Each 35.0031
1Core and Grout Connection02642100* 1,000.00 1,400.001,400.001,000.00 1,200.00Each 1,200.0032
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CINDY TAYLOR TRUCKING & 
CONSTRUCTION INC
PO BOX 910220
297 W HILTON DR, STE 4B
ST. GEORGE,UT 84791

Project No: NH-0089(127)65
Project Name: 300 NORTH IN KANAB TO KANAB CREEK BRIDGE
Desc of Construction: Overlay, Drainage, Signing & Striping
Estimate Completion date on or before 05/23/2009
County: KANE (25)

SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

937Untreated Base Course (Plan Quantity)027210020 26,236.00 28,016.3029.9028.00 29,047.00cu yd 31.0033
2595HMA - 1/2 inch027410050 272,475.00 291,314.70112.26105.00 275,070.00Ton 106.0034

4Asphalt Concrete Driveway027410080 4,000.00 3,600.00900.001,000.00 4,000.00Each 1,000.0035
38414Longitudinal Rumble Strip027610020 8,066.94 10,755.920.280.21 7,682.80ft 0.2036

8Pavement Message Paint027650020 179.20 396.0049.5022.40 396.00Each 49.5037
664Pavement Marking Paint027650050 13,944.00 14,475.2021.8021.00 14,495.12gal 21.8338

1527Concrete Curb and Gutter Type B1027710025 27,486.00 21,378.0014.0018.00 22,981.35ft 15.0539
681Concrete Driveway Flared,  6 inch  Thick027710040 4,086.00 3,405.005.006.00 3,091.74sq ft 4.5440

64194Chip Seal Coat, Type II027850020 69,971.46 91,797.421.431.09 89,229.66sq yd 1.3941
64194Scrub Seal Emulsion02787000* 320,970.00 145,720.382.275.00 225,962.88sq yd 3.5242

122Right-of-Way Fence, Type B  (Metal Post)028220020 669.78 2,171.6017.805.49 1,073.60ft 8.8043
2Right-of-Way Gate   12 ft028220085 1,020.00 1,300.00650.00510.00 18.92Each 9.4644
3Right-of-Way Gate   14 ft028220090 2,335.71 3,135.001,045.00778.57 36.30Each 12.1045

1000W-Beam Guardrail 72 inch Steel Post028410096 20,000.00 15,900.0015.9020.00 15,750.00ft 15.7546
191Delineator Type I028420010 4,973.64 8,022.0042.0026.04 6,303.00Each 33.0047

4Delineator Type II028420020 113.48 168.0042.0028.37 154.00Each 38.5048
17Delineator - Culvert Marker028420030 580.55 714.0042.0034.15 654.50Each 38.5049
8Delineator - Maintenance Marker028420040 276.96 336.0042.0034.62 312.00Each 39.0050
4Crash Cushion Type  F028430030 33,342.84 32,800.008,200.008,335.71 30,240.00Each 7,560.0051
2Crash Cushion Type G028430035 4,800.00 4,600.002,300.002,400.00 5,820.00Each 2,910.0052
4Crash Cushion Type H028430040 9,491.52 7,200.001,800.002,372.88 9,680.00Each 2,420.0053

915Precast Concrete Full Barrier (New Jersey 028440010 45,740.85 51,240.0056.0049.99 51,331.50ft 56.1054
Shape)

8Sign Type A-1, 36 inch x 48 inch02891000P 360.00 2,040.00255.0045.00 2,024.00Each 253.0055
130Sign, Type A-1028910020 3,250.00 2,665.0020.5025.00 2,666.30sq ft 20.5156

1Sign Type A-1, 60 inch x 30 inch02891002P 600.00 240.00240.00600.00 236.50Each 236.5057
8Sign Type A-2, 10 inch X 27 inch02891004P 2,000.00 336.0042.00250.00 334.40Each 41.8058
3Sign Type A-1,  24 inch  X  30 inch028910050 900.00 213.0071.00300.00 214.50Each 71.5059

13Sign Type A-1, 30 inch X 36 inch02891005P 5,200.00 1,365.00105.00400.00 1,372.80Each 105.6060
2Sign Type A-1,  30 inch  X  30 inch028910060 700.00 188.0094.00350.00 187.00Each 93.5061
2Sign Type A-1,  36 inch  X  36 inch028910065 800.00 330.00165.00400.00 330.00Each 165.0062
3Sign Type A-1, 48 inch X 48 inch02891006P 1,650.00 855.00285.00550.00 858.00Each 286.0063

306Sign Type A-2028910075 7,650.00 11,475.0037.5025.00 11,444.40sq ft 37.4064
2Sign Type A-1, 24 inch X 24 Inch02891007P 600.00 141.0070.50300.00 140.80Each 70.4065
1Sign Type A-2,  30 inch  X  30 inch028910115 400.00 93.5093.50400.00 93.50Each 93.5066

38Remove Sign Less Than 20 Square Feet028910270 4,560.00 1,045.0027.50120.00 4,560.00Each 120.0067
7Remove Sign Greater Than or Equal to 20 028910275 4,148.41 192.5027.50592.63 1,575.00Each 225.0068
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CINDY TAYLOR TRUCKING & 
CONSTRUCTION INC
PO BOX 910220
297 W HILTON DR, STE 4B
ST. GEORGE,UT 84791

Project No: NH-0089(127)65
Project Name: 300 NORTH IN KANAB TO KANAB CREEK BRIDGE
Desc of Construction: Overlay, Drainage, Signing & Striping
Estimate Completion date on or before 05/23/2009
County: KANE (25)

SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

Square Feet

30Slipbase Sign Base With Top Casting SLB-1 028910315 7,112.70 11,550.00385.00237.09 11,550.00Each 385.0069
(B3)

25Slipbase Sign Base With Top Casting SLB-2 028910320 4,750.00 9,625.00385.00190.00 9,625.00Each 385.0070
(B3)

4Sign Post Base (B6B) For S & W Section Steel 028910350 4,380.80 3,720.00930.001,095.20 3,718.00Each 929.5071
Posts

12Sign Post P3028910365 1,800.00 864.0072.00150.00 858.00Each 71.5072
37Sign Post P4028910370 5,920.00 4,292.00116.00160.00 4,273.50Each 115.5073
6Sign Post P5028910375 1,500.00 1,170.00195.00250.00 1,155.00Each 192.5074
4Post S6 X 12.5028910410 2,000.00 3,500.00875.00500.00 3,498.00Each 874.5075
1Boundary Survey and Survey Plat028960010 20,000.00 1,900.001,900.0020,000.00 1,800.00Lump 1,800.0076

18Right-of-Way Marker Monument02896002P 5,400.00 5,580.00310.00300.00 4,500.00Each 250.0077
1Wood Fiber Mulch029110010 900.00 1,970.001,970.00900.00 1,250.00Acre 1,250.0078

10085Strip, Stockpile, and Spread Topsoil (Plan 029120050 10,085.00 2,017.000.201.00 5,042.50sq yd 0.5079
Quantity)

1Drill Seed029220010 538.25 1,500.001,500.00538.25 500.00Acre 500.0080
2Broadcast Seed029220030 1,366.60 2,100.001,050.00683.30 1,500.00Acre 750.0081

818Reinforcing Steel - Coated032110015 981.60 1,799.602.201.20 1,120.66lb 1.3782
8Concrete- Small Structure033100020 9,600.00 7,640.00955.001,200.00 4,400.00cu yd 550.0083

                                                                                          Subtotal 1,554,030.11 1,260,948.73 1,330,437.69

20 - STRUCTURES

593Asphalt Surfacing Removal (Structures)022250010 6,623.81 9,784.5016.5011.17 9,784.50sq yd 16.5084
281Parapet Sealing039240090 1,967.00 2,023.207.207.00 1,981.05ft 7.0585

5457Waterproofing Membrane071050010 12,551.10 15,006.752.752.30 10,641.15sq ft 1.9586
                                                                                          Subtotal 21,141.91 26,814.45 22,406.70

Total: 1,575,172.02 1,287,763.18 1,352,844.39

Percent of Engineer's Estimate: 85.89 %81.75 %
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10 - ROADWAY

1Mobilization012850010 100,000.00 105,000.00105,000.00100,000.00 130,000.00Lump 130,000.001
1Public Information Services013150010 10,000.00 1,050.001,050.0010,000.00 5,000.00Lump 5,000.002
1Traffic Control015540005 70,000.00 79,100.0079,100.0070,000.00 62,000.00Lump 62,000.003

206Check Dam (Fiber Roll)015710025 1,648.00 679.803.308.00 1,442.00ft 7.004
1329Silt Fence015710030 3,987.00 3,322.502.503.00 3,987.00ft 3.005

60Drop-Inlet Barrier (Fiber Roll)015710075 660.00 528.008.8011.00 480.00ft 8.006
15Pipe-Inlet Barrier (Fiber Roll)01571011P 120.00 132.008.808.00 120.00ft 8.007

825Temporary Environmental Fence015710150 1,773.75 3,300.004.002.15 8,250.00ft 10.008
551Dust Control and Watering015720020 6,612.00 22,646.1041.1012.00 13,775.001000 gal 25.009

1Survey017210010 40.00 13,145.0013,145.0040.00 35,000.00Lump 35,000.0010
13962Borrow (Plan Quantity)020560005 188,487.00 181,506.0013.0013.50 349,050.00cu yd 25.0011

250Geotextiles - Separation020750010 500.00 650.002.602.00 3,750.00sq yd 15.0012
140Remove Guardrail022210075 323.40 385.002.752.31 560.00ft 4.0013
153Remove Fence022210080 226.44 252.451.651.48 397.80ft 2.6014
585Remove Concrete Barrier022210105 2,925.00 4,504.507.705.00 5,850.00ft 10.0015

3Clearing and Grubbing (Plan Quantity)022310020 12,000.00 2,550.00850.004,000.00 4,200.00Acre 1,400.0016
1413Roadway Excavation (Plan Quantity)023160020 15,543.00 26,352.4518.6511.00 35,325.00cu yd 25.0017
746Surface Ditch023180020 3,730.00 1,641.202.205.00 4,476.00ft 6.0018
173Loose Riprap02373001* 6,920.00 7,681.2044.4040.00 6,055.00cu yd 35.0019

5693Erosion Control Blanket023760010 8,140.99 6,262.301.101.43 22,772.00sq yd 4.0020
34742 inch Butt-Fused HDPE02610000* 69,400.00 40,633.70117.10200.00 69,400.00ft 200.0021
11018 Inch Irrigation, Class A, Corrugated026101018 8,250.00 6,501.0059.1075.00 2,750.00ft 25.0022

448 Inch Irrigation, Class A, Corrugated026101028 640.00 810.80202.70160.00 1,200.00ft 300.0023
102824 Inch Irrigation/Storm Drain, Class A, 026101354 53,456.00 56,385.8054.8552.00 41,120.00ft 40.0024

smooth

1Safety Slope End Section for Circular Pipe 18 02613001D 1,100.00 1,272.001,272.001,100.00 1,400.00Each 1,400.0025
inch

1Culvert End Section 18 inch02613003* 400.00 402.00402.00400.00 500.00Each 500.0026
2Culvert End Section 42 inch02613007* 1,255.78 5,740.002,870.00627.89 4,600.00Each 2,300.0027
1Culvert End Section 48 inch02613008* 1,783.46 1,160.001,160.001,783.46 2,300.00Each 2,300.0028
1Safety Slope End Section for Circular Pipe 24 02613010D 1,200.00 1,490.001,490.001,200.00 1,800.00Each 1,800.0029

inch

3Rectangular Grate And Frame (Bicycle Safe 026350040 1,860.00 2,250.00750.00620.00 5,400.00Each 1,800.0030
Grating)

9Manhole Steps, Std Dwg GF 6026350050 135.00 220.5024.5015.00 5,400.00Each 600.0031
1Core and Grout Connection02642100* 1,000.00 2,000.002,000.001,000.00 1,200.00Each 1,200.0032
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937Untreated Base Course (Plan Quantity)027210020 26,236.00 47,787.0051.0028.00 32,795.00cu yd 35.0033
2595HMA - 1/2 inch027410050 272,475.00 268,323.00103.40105.00 337,350.00Ton 130.0034

4Asphalt Concrete Driveway027410080 4,000.00 3,400.00850.001,000.00 4,800.00Each 1,200.0035
38414Longitudinal Rumble Strip027610020 8,066.94 5,377.960.140.21 23,048.40ft 0.6036

8Pavement Message Paint027650020 179.20 400.0050.0022.40 2,400.00Each 300.0037
664Pavement Marking Paint027650050 13,944.00 14,508.4021.8521.00 19,920.00gal 30.0038

1527Concrete Curb and Gutter Type B1027710025 27,486.00 20,690.8513.5518.00 21,378.00ft 14.0039
681Concrete Driveway Flared,  6 inch  Thick027710040 4,086.00 3,268.804.806.00 5,448.00sq ft 8.0040

64194Chip Seal Coat, Type II027850020 69,971.46 87,945.781.371.09 134,165.46sq yd 2.0941
64194Scrub Seal Emulsion02787000* 320,970.00 139,942.922.185.00 198,359.46sq yd 3.0942

122Right-of-Way Fence, Type B  (Metal Post)028220020 669.78 774.706.355.49 1,830.00ft 15.0043
2Right-of-Way Gate   12 ft028220085 1,020.00 880.00440.00510.00 2,400.00Each 1,200.0044
3Right-of-Way Gate   14 ft028220090 2,335.71 1,650.00550.00778.57 4,500.00Each 1,500.0045

1000W-Beam Guardrail 72 inch Steel Post028410096 20,000.00 15,950.0015.9520.00 18,000.00ft 18.0046
191Delineator Type I028420010 4,973.64 7,983.8041.8026.04 9,550.00Each 50.0047

4Delineator Type II028420020 113.48 167.2041.8028.37 212.00Each 53.0048
17Delineator - Culvert Marker028420030 580.55 710.6041.8034.15 901.00Each 53.0049
8Delineator - Maintenance Marker028420040 276.96 334.4041.8034.62 456.00Each 57.0050
4Crash Cushion Type  F028430030 33,342.84 26,640.006,660.008,335.71 40,000.00Each 10,000.0051
2Crash Cushion Type G028430035 4,800.00 5,940.002,970.002,400.00 6,000.00Each 3,000.0052
4Crash Cushion Type H028430040 9,491.52 9,460.002,365.002,372.88 11,200.00Each 2,800.0053

915Precast Concrete Full Barrier (New Jersey 028440010 45,740.85 51,331.5056.1049.99 56,730.00ft 62.0054
Shape)

8Sign Type A-1, 36 inch x 48 inch02891000P 360.00 2,024.00253.0045.00 2,800.00Each 350.0055
130Sign, Type A-1028910020 3,250.00 2,665.0020.5025.00 7,150.00sq ft 55.0056

1Sign Type A-1, 60 inch x 30 inch02891002P 600.00 236.50236.50600.00 300.00Each 300.0057
8Sign Type A-2, 10 inch X 27 inch02891004P 2,000.00 334.4041.80250.00 1,200.00Each 150.0058
3Sign Type A-1,  24 inch  X  30 inch028910050 900.00 214.5071.50300.00 480.00Each 160.0059

13Sign Type A-1, 30 inch X 36 inch02891005P 5,200.00 1,372.80105.60400.00 3,250.00Each 250.0060
2Sign Type A-1,  30 inch  X  30 inch028910060 700.00 178.2089.10350.00 500.00Each 250.0061
2Sign Type A-1,  36 inch  X  36 inch028910065 800.00 330.00165.00400.00 600.00Each 300.0062
3Sign Type A-1, 48 inch X 48 inch02891006P 1,650.00 858.00286.00550.00 1,200.00Each 400.0063

306Sign Type A-2028910075 7,650.00 11,444.4037.4025.00 32,130.00sq ft 105.0064
2Sign Type A-1, 24 inch X 24 Inch02891007P 600.00 140.8070.40300.00 300.00Each 150.0065
1Sign Type A-2,  30 inch  X  30 inch028910115 400.00 93.5093.50400.00 175.00Each 175.0066

38Remove Sign Less Than 20 Square Feet028910270 4,560.00 3,420.0090.00120.00 3,990.00Each 105.0067
7Remove Sign Greater Than or Equal to 20 028910275 4,148.41 7,000.001,000.00592.63 1,120.00Each 160.0068
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Square Feet

30Slipbase Sign Base With Top Casting SLB-1 028910315 7,112.70 11,550.00385.00237.09 10,500.00Each 350.0069
(B3)

25Slipbase Sign Base With Top Casting SLB-2 028910320 4,750.00 9,625.00385.00190.00 8,750.00Each 350.0070
(B3)

4Sign Post Base (B6B) For S & W Section Steel 028910350 4,380.80 3,718.00929.501,095.20 2,800.00Each 700.0071
Posts

12Sign Post P3028910365 1,800.00 858.0071.50150.00 2,040.00Each 170.0072
37Sign Post P4028910370 5,920.00 4,262.40115.20160.00 7,770.00Each 210.0073
6Sign Post P5028910375 1,500.00 1,155.00192.50250.00 1,920.00Each 320.0074
4Post S6 X 12.5028910410 2,000.00 3,500.00875.00500.00 3,400.00Each 850.0075
1Boundary Survey and Survey Plat028960010 20,000.00 1,650.001,650.0020,000.00 3,500.00Lump 3,500.0076

18Right-of-Way Marker Monument02896002P 5,400.00 4,752.00264.00300.00 4,500.00Each 250.0077
1Wood Fiber Mulch029110010 900.00 1,705.001,705.00900.00 2,200.00Acre 2,200.0078

10085Strip, Stockpile, and Spread Topsoil (Plan 029120050 10,085.00 10,085.001.001.00 10,085.00sq yd 1.0079
Quantity)

1Drill Seed029220010 538.25 1,297.001,297.00538.25 1,400.00Acre 1,400.0080
2Broadcast Seed029220030 1,366.60 1,822.00911.00683.30 2,000.00Acre 1,000.0081

818Reinforcing Steel - Coated032110015 981.60 2,535.803.101.20 4,090.00lb 5.0082
8Concrete- Small Structure033100020 9,600.00 12,640.001,580.001,200.00 16,800.00cu yd 2,100.0083

                                                                                          Subtotal 1,554,030.11 1,394,488.51 1,897,953.12

20 - STRUCTURES

593Asphalt Surfacing Removal (Structures)022250010 6,623.81 9,072.9015.3011.17 11,860.00sq yd 20.0084
281Parapet Sealing039240090 1,967.00 1,938.906.907.00 3,372.00ft 12.0085

5457Waterproofing Membrane071050010 12,551.10 14,733.902.702.30 21,828.00sq ft 4.0086
                                                                                          Subtotal 21,141.91 25,745.70 37,060.00

Total: 1,575,172.02 1,420,234.21 1,935,013.12

Percent of Engineer's Estimate: 122.84 %90.16 %


